A Really Big University

CONSTRUCTION PHASE (CA CONDUCTS FPT'S)

A Very Important Research Cleanroom

7/1/2005

Estimate Due To: UCB

Estimate Due Date: ASAP

2 Local Engineer Remote Engineer
Yearly Rate / Freld Freld Snr Snr Prin
. . Factory Rep On-| Admin. [ Tech | MechEng | MechEng | ElecEng | Eng | Lump Site
Descrlptlon Site (fill) [$/hr] [$/hr] [$/hr] [$/hr] [$/hr] [$/br] | Sum | Qty Total $ % $ Days 1-day 2-day 3-day 5-day 1-day 2-day 3-day 5-day 1,430
2005 $40 $95 SII5 $125 $115 $135 $11,850 8 0 0 2
2006 $40 $95 $115 $125 $115 $135 0 0 1
2007 $42 $100 $120 $130 $120 $140
2008 §42 $T00 $120 $130 $120 $140 0 0 0 0 1,280 0 0 $1,430
Task 1 - Cx Plan/ Meetings/Contingency/Proj Mgt 2006 $40 $95 $115 $125 $115 $135 $7,000 59% 0 0 1
$0 2
Design Review 40 1 $5,000
Controls Consulting X 16 1 $2,000 2 1
Task 2 - Cx Plan/ Meetings/Contingency/Proj Mgt 2006 $40 $95 $115 $125 $115 $135 $3,420 29% 0 0 0
$0 2
Update Cx Plan X 8 1 $1,000
Plan/Conduct/Document Cx Kickoff Meeting X 8 12 1 $2,420 2
$0
Task 2 - Travel/Reimbursables $1,430 12%
Local Engineer 1-day trip 55 0 $0
Remote Engineer 1-day trip $0
Remote Engineer 2-day trip 1,280 1 $1,280
Remote Engineer 3-day trip 1,520 0 $0
Remote Engineer 5-day trip 1,950 0 $0
Reproduction $50
Telephone $50
Delivery $50
TOTAL COST $11,850

Total Fee]

$10,420




