Facility: EBCx Cost Estimate Example
Owner: Someone Who Cares
Contractor: N/A
Estimate Due To: Someone Who Says They Will Pay Us For This
Estimate Due Date: ASAP 25 Local Engineer Remote Engineer TOTALS
Yearly Rate / Field Field Sor Sor Prin
. . Factory Rep On-| Admin. [ Tech | MechEng [ MechEng | ElecEng | Eng | Lump Site
Descrlptlon Site (fill) [$/hr] | [$/hr] [$/hr] [$/hr] [$/hr] | [$/hr] | Sum | Qty Total $ %$ Days | |_day 2-day 3-day 5-day 2-day 3-day 5-day $13.354
2008 $42 $100 $120 $130 $120 $140 398,553 Total 0 2 4 0 0 ] 6
2009 $48 | SII0 | SI130 $140 $130 | 3150 $82,649 Fee 2 2 0 0 4 2
2010 $30 $125 $135 S143 $135 | 3155 [~ 914,354 Travel Expenses
2011 $55 5135 5145 3155 5145 5165 51,050 Other Expenses $0 $466 $0 $0 $0 $0 $2,500
Task 1 - AHU2 CHW System Optimization 2010 $50 $125 $135 $145 $135 $155 $7,645 8% 0 1 0 0 0 0
FDE Construction Related Tasks from ECM Development 0 0 0 29 0 0 1 $4,205
CHW System Interconnection with Birge Development 0 0 0 16 0 0 1 $2,320 1
Test Development 0 0 4 4 0 0 1 $1,120
$0
$0
2011 $55 $135 $145 $TI55 $I45 | $165 $111 $0 $0 $0 [ $1,500 $0 $0
Task 2 - CHW System Flywheel $11,220 11% 1 0 0 0 1 0
Misc Engineering Calculations 0 0 0 8 0 0 1 $1,240
Develop program logic 0 0 8 8 0 0 1 $2,400
Test Development 0 0 8 4 0 0 1 $1,780
Functional Testing 0 8 16 4 0 0 1 $4,020 1
Seasonal Testing 0 0 8 4 0 0 1 $1,780 1
$0
2011 $55 $I35 $145 $I55 $T45 | $10 $0 $0 $0 $0 | $3,000 | $1,850 $0
Task 3 - AHU 1 Scheduling $9,368 10%| 0 0 0 0 2 1
FDE Construction Related Tasks from ECM Development 0 0 0 15 0 0 1 $2,248 1
VFD Engineering (revise existing RFP, review shop dwgs, etc.) 0 0 0 0 8 0 1 $1,160
Engineering (Identify scheduled zones, RFP, shop dwg. Review) 0 0 0 8 8 0 1 $2,400
Construction Observation 0 0 4 4 4 0 1 $1,780 2
Test Development 0 0 4 4 4 0 1 $1,780
$0
$0
$0
2010 $50 $1725 $135 $145 $I35 [ $I5 $111 $466 $0 $0 [ $1,500 | $1,850 $0
Task 4 - Zone Optimization $23,240 24% 1 1 0 0 1 1
Develop FDErschpiel Logic 0 0 0 24 0 0 1 $3,480
Develop Engineering RFP 0 8 8 24 0 0 1 $5,560
Construction Observation 0 0 8 8 0 0 1 $2,240 1 1
Test Development 0 0 8 8 0 0 1 $2,240
Functioanl Testing 0 8 16 8 0 0 1 $4,320 1 1
Seasonal Testing and Adjustment 0 8 24 8 0 0 1 $5,400
$0
$0
2011 $52 $121 $143 $154 $143 $165 $0 $0 $0 $0 $0 $0 $0
Task 5 - 208 v System Optimization $9,920 10% 0 0 0 0 0 0
Kim's Estimate $9,920 1 $9,920
$0
$0
$0
$0




$0

$0
$0
2011 $52 $121 $143 $154 $143 $165 $0 $0 $0 $0 $0 $0
Task 6 - Training and Misc. Engineering Support $21,256 22% 0 0 0 0 0 0
Finalize System Manual 0 0 8 24 8 0 1 $5,998
Training 0 0 0 8 8 0 1 $2,381
Contingency 0 8 16 24 16 0 1 $9,261
Reports 0 0 0 16 8 0 1 $3,616
$0
$0
$0
$0
2011 $52 $121 $143 $154 $143 $165 $0 $0 $0 $0 $0 $0
Task 7 - Not Used $0 0% 0 0 0 0 0 0
$0
$0
$0
$0
$0
Travel/Reimbursables $15,904 16%
Local Engineer 1-day trip $111 2 $222
Local Engineer 2-day trip $466 2 $932
Local Engineer 3-day trip $766 0 $0
Local Engineer 5-day trip $1,366 0 $0
Remote Engineer 2-day trip - adjusted to pick up Kim's estimate $1,500 5 $7,500
Remote Engineer 3-day trip $1,850 2 $3,700
Remote Engineer 5-day trip $2,500 1 $2,500
Other $0
Data logger fund - Kim's Estimate $1,050 1 $1,050
Other 0 $0
Other $0
TOTAL COST $98,553
Square feet - 96,653
Total Fee] 82,049 $ per square foot - $1.02




