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Description 
Yearly Rate / 

Factory Rep On-
Site (fill)

Admin. 
[$/hr]

Field 
Tech 
[$/hr]

Field 
MechEng 

[$/hr]

Snr 
MechEng 

[$/hr]

Snr 
ElecEng 

[$/hr]

Prin 
Eng 

[$/hr]
Lump 
Sum Qty Total $ % $

Site 
Days 1-day 2-day 3-day 5-day 1-day 2-day 3-day 5-day 1,430

2005 $40 $95 $115 $125 $115 $135 $11,850 8 0 0 0 0 0 2 0 0
2006 $40 $95 $115 $125 $115 $135 0 0 0 0 0 1 0 0
2007 $42 $100 $120 $130 $120 $140 
2008 $42 $100 $120 $130 $120 $140 0 0 0 0 1,280 0 0 $1,430

Task 1 - Cx Plan/ Meetings/Contingency/Proj Mgt 2006 $40 $95 $115 $125 $115 $135 $7,000 59% 0 0 0 0 0 1 0 0
$0 2

Design Review 40 1 $5,000 
Controls Consulting x 16 1 $2,000 2 1

Task 2 - Cx Plan/ Meetings/Contingency/Proj Mgt 2006 $40 $95 $115 $125 $115 $135 $3,420 29% 0 0 0 0 0 0 0 0
$0 2

Update Cx Plan x 8 1 $1,000 
Plan/Conduct/Document Cx Kickoff Meeting x 8 12 1 $2,420 2

$0 

Task 2 - Travel/Reimbursables $1,430 12%

Local Engineer 1-day trip 55 0 $0 
Remote Engineer 1-day trip $0 
Remote Engineer 2-day trip 1,280 1 $1,280 
Remote Engineer 3-day trip 1,520 0 $0 
Remote Engineer 5-day trip 1,950 0 $0 
 Reproduction $50 
 Telephone $50 
 Delivery $50 

TOTAL COST  $11,850 

Total Fee $10,420 

CONSTRUCTION PHASE (CA CONDUCTS FPT'S)

Local Engineer Remote Engineer


